l. Introduction, Continued

Given the responsibilities of implementing the Federal Stimulus Package, the Energy Commission
seeks support from the contractor in performing a comprehensive program assessment and evaluation
to determine the that ARRA program risk considerations are adequately addressed, and to develop an
implementation plan to address any deficiencies identified in the evaluation will be an important part of
this contract. Contractor assistance also is needed to identify processes and procedures for
addressing fraud, waste and abuse, as well as prevention/detection of fraud, waste and abuse for
ARRA-funded recipients. Of equal importance is for the contractor to evaluate and implement
processes and procedures to ensure that all reports are accurate and auditable through the sub
recipients and vendor levels. The Energy Commission also seeks assistance in evaluating existing
contracting and fiscal processes; conducting financial and programmatic audits; implementing
transparency/accountability procedures for stakeholders and potential ARRA fund recipients; ensuring
transparency in the public communication of the ARRA reporting and tracking requirements; and
promoting the program and communicating its successes.

The contract resulting from this solicitation will give the Energy Commission the foundation for an
enterprise wide assessment of all its current contract, grants and loan programs including the contracts,
grants and loans resulting from the receipt of ARRA funding as well as potential future federal funding.
Assistance in the implementation measures identified in the diagnostic assessment will be a critical
component of the contractor’s deliverable.

KEY ACTIVITIES AND DATES

Key activities and times for RFP are presented below. This is a tentative schedule; please call the
Contracts Office to confirm dates.

ACTIVITY ACTION DATE
RFP Release November 24, 2009
Deadline for Written Questions_by 5:00 p.m. December 47, 2009
Pre-Bid Conference December 4, 2009
Distribute Questions/Answers and Addenda (if any) to RFP December 14, 2009
Deadline to Submit Proposals by 3:00 p.m. January 5, 2010
Clarification Interviews (If necessary) January 11 — 15, 2010
Notice of Proposed Award January 22, 2010
Commission Business Meeting February, 2010
Contract Start Date March, 2010
Contract Termination Date June, 2012

AVAILABLE FUNDING

There is $5 million available for the contract resulting from this RFP. The contract award will be made
to the responsible Bidder with the highest combined score (which includes a technical evaluation,
evaluation of cost, and the application of preference points) among qualifying proposals. This is an
hourly rate plus cost reimbursement contract with a ceiling on the total amount. Bidders shall allocate
$5 Million as follows: Task 1: $750,000; Task 2: $3,000,000; Task 3 $750,000; and Task 4: $500,000.

FUNDING LIMITATIONS

Pursuant to the federal ARRA guidelines, ARRA SEP funding may not be used to fund projects for
gambling establishments, aquariums, zoos, golf courses or swimming pools. No more than 20 percent
of each award shall be used to purchase office supplies, library materials, or other equipment whose
purchase is not otherwise prohibited. In addition, ARRA SEP funding may not be used:

1. For construction, such as construction of mass transit systems and exclusive bus lanes, or for
construction or repair of buildings or structures;

2. To purchase land, a building or structure or any interest therein;
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